



WEBSITE SERVICE AGREEMENT • LINKED TO PROPOSAL KT-CEG-WEB-2026-001

WEBSITE SERVICE AGREEMENT

Service agreement for Credo Energy Group's corporate website.

Professional Presence build, quote system, review setup, copywriting, and Professional Care. Social media is governed separately under KT-CEG-SOC-AGR-2026-001 if that engagement is signed.

CLIENT

Credo Energy Group

PROVIDER

KasiTech • Karen Marie Kasigila

DATE

3 August 2026

■ AGREEMENT

Who is agreeing, and to what.

Agreement	Website Service Agreement · KT-CEG-WEB-AGR-2026-001
Related proposal	KT-CEG-WEB-2026-001 (Website Proposal · 3 August 2026)
Catalog	KasiTech Price Book KT-PB-2026.1
Effective date	The date of the last signature on the Signature page
Currency	Tanzanian Shillings (TSh)

PROVIDER (“KASITECH”)

KasiTech, represented by Karen Marie Kasigila,
Founder.
Email: karen@kasitechinnovations.com
Web: kasitechinnovations.com

CLIENT (“CREDO”)

Credo Energy Group (and its authorised
representatives).
Primary public site: credogroupllc.com
Contact details as supplied at kickoff.

Purpose

Credo engages KasiTech to design, build, and launch a corporate website under the Professional Presence recommendation in Proposal KT-CEG-WEB-2026-001, and to provide Professional Care after launch. This Agreement states the binding commercial and operating terms for that engagement.

If there is a conflict between this Agreement and the Proposal, this Agreement controls for legal and commercial terms. The Proposal remains the descriptive scope reference.

SEPARATE ENGAGEMENTS

Social media management is not included. If Credo also signs a social agreement, that work is governed by KT-CEG-SOC-AGR-2026-001 (or its successor). Neither agreement requires acceptance of the other.

■ SCOPE OF WORK

What KasiTech will deliver.

Catalog-valid scope matching Proposal KT-CEG-WEB-2026-001.

CODE	DELIVERABLE	AMOUNT (TSH)
BND-PRES	Professional Presence: corporate website (WEB-PRO), Professional SEO Setup (SEO-PRO), Google Business Profile setup (LOC-GBP). Up to about 20 pages/templates, advanced information architecture, Blog/News, Projects, Case Studies, Team, Resource Centre, and Careers modules as prioritised in discovery.	3,750,000
ADD-QUOTE	Quote Request System: segmented enquiry intake for energy buyers (replacing misaligned generic contact options).	300,000
LOC-REV	Review Strategy Setup: process and setup for collecting and managing public reviews.	100,000
COPY-10	Copywriting for up to 10 pages: professional website writing in Credo's voice, based on Credo-supplied facts.	650,000
One-time total		4,800,000
CARE-PRO	Professional Care after launch (monthly). Ongoing website care under the Care Plan page of this Agreement.	150,000 / mo

ALSO INCLUDED IN THE BUILD

Analytics baseline · operator training / handoff notes · launch readiness checklist · mobile-responsive delivery · Credo brand assets as supplied (logos, photography, facts).

NOT INCLUDED UNLESS ADDED IN WRITING

Optional catalog add-ons (ADD-STEP, ADD-FILE, ADD-SRCH, ADD-LAND, LANG-ENSW, ADD-BOT) · CARE-PRI upgrade · social media · email hosting setup · paid advertising · custom software beyond WEB-PRO · inventing project claims Credo has not supplied.

■ COMMERCIAL TERMS

Fees and how payment works.

ONE-TIME INVESTMENT

TSh 4,800,000

BND-PRES + ADD-QUOTE + LOC-REV + COPY-10

MONTHLY CARE

TSh 150,000

CARE-PRO · billed in advance

One-time payment schedule

milestone	trigger	amount
40% · Acceptance	On signing this Agreement (or Credo's written acceptance of the Proposal plus this Agreement)	1,920,000
40% · Design approval	When Credo approves the primary design direction / homepage design for build	1,920,000
20% · Launch readiness	When the site is ready to go live (or Credo delays go-live after readiness is confirmed)	960,000

INVOICING

KasiTech will invoice in TSh. Payment instructions (bank or mobile money) appear on each invoice. Amounts are due within the period stated on the invoice, or as otherwise agreed in writing. Work may pause if a milestone invoice remains unpaid after a reasonable reminder.

CARE BILLING

CARE-PRO at TSh 150,000 per month begins at launch (or another start date agreed in writing). Billed monthly in advance. First care month may be pro-rated if launch falls mid-cycle, if both parties agree in writing.

TAXES AND THIRD-PARTY COSTS

Fees are stated exclusive of any taxes that may apply by law. Domain, hosting, and similar third-party costs are disclosed before they are incurred and are Credo's responsibility unless listed as included in a written quotation.

DELIVERY

Fourteen days, with Credo’s help.

Target timeline: **14 days** from kickoff to launch readiness, matching Proposal KT-CEG-WEB-2026-001. The clock assumes prompt Credo feedback and assets.

01	02	03	04
Discovery Kickoff, priorities across six verticals, brand assets, contact facts, content sources.	Design Homepage and key templates. Credo approves design direction before full build.	Build Pages, quote system, SEO foundations, GBP, review setup, copy within COPY-10.	Launch readiness QA, training notes, go-live checklist. CARE-PRO begins at launch.

Credo’s responsibilities

Approver	Name one decision-maker for design and content approvals.
Turnaround	Respond to review requests within 2 business days where possible. Delays extend the timeline day-for-day.
Assets	Provide logos, photography, product facts, verified addresses/phones/emails, and any legal disclaimers Credo requires.
Access	Provide domain/DNS and hosting access (or approve KasiTech’s recommended hosting) in time for launch.
Truthfulness	Credo confirms that claims, project references, and contacts it supplies are accurate and cleared for publication.

DEPENDENCY NOTE

KasiTech is not in default for delay caused by missing Credo assets, late approvals, or third-party platform outages outside KasiTech’s control. If Credo pauses the project for more than 14 consecutive days, KasiTech may re-quote remaining work.

What monthly care covers after launch.

CARE-PRO at **TSh 150,000 / month** keeps the site healthy and current within a professional care tier. Exact response hours and monthly update allowance are confirmed in the care onboarding note after launch (and may be refined in writing without changing the catalog fee unless scope changes).

INCLUDED (TYPICAL CARE-PRO)

Routine updates and light content changes within the care allowance · monitoring for obvious breakage · plugin/platform maintenance as applicable · monthly check-in rhythm · guidance on small improvements · coordination on review and local profile hygiene started under this build.

NOT INCLUDED IN CARE-PRO

Full redesign or rebuild · launching a new vertical as a major new site section · social media management · paid ads · custom development beyond the care allowance · emergency work outside agreed response windows (quoted separately or via CARE-PRI upgrade).

Start	At website launch (or written alternative start date)
Billing	Monthly in advance
Upgrade path	Priority Care (CARE-PRI) at TSh 300,000 / month replaces CARE-PRO if Credo chooses it in writing. It is not stacked on top of CARE-PRO.
Cancellation	Either party may end CARE-PRO with 30 days' written notice. Prepaid unused care for a fully unused month after the notice period ends may be discussed in good faith; milestone website fees already earned remain due.

SLA CONFIRMATION

Detailed response times and the monthly content/update allowance will be written into the care onboarding note within 10 business days of launch. Until that note is issued, KasiTech will provide commercially reasonable professional care consistent with CARE-PRO.

Changes, ownership, and confidentiality.

Change control

Work outside the Scope page (including optional catalog add-ons, new vertical microsites, or material redesign after design approval) requires a written change order or updated quotation stating fee and impact on timeline. KasiTech will not invent scope. Credo will not assume free extras.

Intellectual property

Credo materials	Logos, photos, trademarks, and copy Credo supplies remain Credo’s. Credo grants KasiTech a licence to use them to perform this Agreement.
Deliverables	On full payment of the one-time fees, Credo owns the final website deliverables created specifically for Credo under this Agreement (pages, Credo-specific design, Credo copy as delivered).
KasiTech tools	KasiTech retains ownership of its pre-existing tools, frameworks, internal processes, and generic components. Credo receives a licence to use them as embodied in the delivered site.
Portfolio	Unless Credo objects in writing, KasiTech may show the project (name, screenshots, high-level outcomes) in its portfolio and case materials after launch.

Confidentiality

Each party will keep the other party’s non-public business information confidential and use it only to perform this Agreement, except where disclosure is required by law or already public through no fault of the receiving party. This duty continues for 3 years after the Agreement ends, and longer for trade secrets as long as they remain secret.

NO INVENTED CLAIMS

KasiTech will not invent Credo projects, revenue, headcount, or performance claims. Proof content appears when Credo supplies it.

How the agreement runs, and how it ends.

Build term	From Effective Date until launch readiness and payment of the one-time fees (subject to the timeline and dependency rules).
Care term	Month-to-month under CARE-PRO until cancelled with 30 days' written notice.
Warranty	For 30 days after launch, KasiTech will fix defects that materially break agreed functionality, at no extra charge, if Credo reports them promptly. This does not cover new feature requests, content Credo changes, third-party outages, or misuse.
Limitation	Except for unpaid fees, confidentiality breaches, or wilful misconduct, each party's total liability under this Agreement is limited to the fees paid (or payable) to KasiTech for the one-time website engagement in the 12 months before the claim. Neither party is liable for indirect or consequential loss.
Status	KasiTech is an independent contractor, not Credo's employee or partner.
Assignment	Neither party assigns this Agreement without the other's written consent, except KasiTech may use vetted subcontractors under its supervision and remains responsible for their work.
Notices	Email to the contacts on the Signature page (or updated in writing) is sufficient written notice.
Governing law	Laws of the United Republic of Tanzania. Courts / competent forums in Dar es Salaam, unless the parties agree in writing to mediation first.
Entire agreement	This Agreement, plus any signed change orders and the care onboarding note, is the full agreement for the website engagement. It replaces prior discussions on the same subject. The Proposal is an attached descriptive reference.

ACCEPTANCE OF PROPOSAL

Signing this Agreement also confirms acceptance of the commercial scope in Website Proposal KT-CEG-WEB-2026-001 for the items listed on the Scope page. Optional add-ons are included only if listed in a signed change order or quotation annex.

■ EXECUTION

Signature page.

By signing, each party agrees to Website Service Agreement **KT-CEG-WEB-AGR-2026-001**, including one-time fees of **TSh 4,800,000** and Professional Care at **TSh 150,000 / month**, on the terms stated above.

Agreement	KT-CEG-WEB-AGR-2026-001
Related proposal	KT-CEG-WEB-2026-001
One-time	TSh 4,800,000 (40% / 40% / 20%)
Monthly	TSh 150,000 · CARE-PRO
Timeline	14 days to launch readiness (Credo dependencies apply)
Out of scope	Social media · optional add-ons unless change-ordered

FOR CREDO ENERGY GROUP

AUTHORISED NAME

TITLE

EMAIL FOR NOTICES

SIGNATURE

DATE

FOR KASITECH

AUTHORISED NAME

Karen Marie Kasigila

TITLE

Founder, KasiTech

EMAIL FOR NOTICES

karen@kasitechinnovations.com

SIGNATURE

DATE

Optional annex (tick if attached at signing): ☐ Selected add-ons quotation · ☐ Hosting/domain instructions · ☐ CARE-PRI upgrade election